COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Resurfacing Contract 2017-3
Local Roads {(North)

Project No. XK2%05
November 15, 2016

ADDENDUM NO. 3

Proposals Received Until November 17, 2016 — 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as
issued for this project. Al bidders are subject to the provisions of this Addendum. Bidders shall
acknowledge receipt of this addendum.

Electronic bids will be received via Bid Express at www . bidexpress.com on behalf of the Cobb
County Board of Commissioners, until 12:06 noon, November 17, 2016. NO BIDS WILL BE
ACCEPTED AFTER THE 12:00 NOON DEADLINE, No submitted bid may be withdrawn after
the scheduled bid opening for a period of ninety (90) days.

All bids shall be accompanied by an Electronic Bid Bond via Bid Express a Paper Bid Bond, or a
Certified Check delivered in a sealed envelope, indicating the project name and project number, fo
Cobb County Purchasing Departimeni, 122 Waddell Street, Marietia, Georgia 300060, BEFORE
THE 12:60 NOON DEADLINE, Bid Bond shadl be drawn in favor of the Board of Comumissioners,
Cobb County, Georgia, in the amount of five percent (5%} of the bid for the complete work,

NOTE: Addenda and plan holder lists will be posted online at the following websites:

Cobb County Purchasing
hitp:/www.cobbeouniv.org/index.php?option=com_content&view=article&id=1963& Hemid=629
Cobb County DOT

Ittp:/fwww.cobbeounty.ors/index,php?option-com _content&view=article&id=904& Itemid=607
Bid Express

www. bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com, Tt is the bidder's
ultimate responsibility o ensure that they have all applicable addenda prior to bid submittal and to
utilize the iatest bid scheduie.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide
whether any Unit Prices are unbalanced cither excessively above or below a reasonable cost analysis value
determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the
interest on the County.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package.
This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing
Department,
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SECTION 402 HOT MIX RECYCLED ASPHALTIC CONCRETE

402.2 Materials
RAP Material Composition
I. RAP Percentage
Delete in its entirety and replace with the following:
For non-interstate projects, limit the percentage of RAP allowed in recycled mixes so
that the overall amount of alluvial gravel does not exceed 5 percent of the total mix.

The alluvial gravel, local sand, and Group I material in the RAP will be determined
through petrographic analysis or available records.

RAP furnished to the Contractor but not used in the work remains the Contractor’s
property.,

Topping (9.5 MM)
RAP used in the recycled mixtures for mainline or ramps (if applicable) may take up

from 0 to 20 percent of the mixture depending on the amount of RAP available, the
production facilities, and whether the mixture meets the requirements in Section 828.

The maximum ratio of RAP material in the recycled mixture is 20 percent for
continuous mix type plants and 20 percent for both type plants.

Patching, Leveling, and Widening

RAP used in the recycled mixtures for mainline or ramps (if applicable) may take up
from 0 to 40 percent of the mixture depending on the amount of RAP available, the
production facilities, and whether the mixture meets the requirements in Section 828.

The maximum ratio of RAP material in the recycled mixture is 40 percent for
continuous mix type plants and 40 percent for both type plants.
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